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J9  Ft Wayne IAP (ANG) Wastewater 
Collection System 

J9.1  Ft Wayne IAP (ANG) Overview 

The 122nd Fighter Wing (FW) of the Indiana Air National Guard occupies 166 acres of leased land on 
the Fort Wayne International Airport (IAP), located approximately three miles south of downtown 
Fort Wayne, Indiana.  The mission of the 122nd FW is to achieve and maintain the level of 
operational readiness that will provide trained and equipped combat-ready tactical units, capable of 
global deployment, ready for immediate integration into the active Air Force to assure air offense, air 
defense, or joint action with ground forces. The unit currently flies the F-16 Falcon.  The 122 FW 
occupies five administrative, and 30 industrial buildings totaling approximately 423,000 square feet 
with 287 full-time personnel.  A unit training drill is conducted twice a month and results in a surge 
of up to a total of 974 personnel.  There are currently three funded projects that will affect the base in 
the future. The first is a project entitled “Replace Fuel Cell and Corrosion Control Facility” which has 
a planned start date of October 2001.  The second is a project entitled “Repair of Base Roads”: 
realignment and construction of 4350 LF roadway including a new main entrance, planned bid date is 
2001 with construction in 2002.  The third is entitled “Construction of New Dining Facility/Medical 
Training Facility” which is ongoing with completion scheduled for September 2002. 

J9.2  Wastewater Collection System Description 

J9.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Ft Wayne IAP (ANG) Wastewater Collection System consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, and lift stations.  The actual inventory 
of items sold will be in the bill of sale at the time the system is transferred.  The following description 
and inventory is included to provide the Contractor with a general understanding of the size and 
configuration of the system.  The Government makes no representation that the inventory is accurate.  
The Contractor shall base its proposal on site inspections, information in the technical library, other 
pertinent information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on the 
accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

?? Oil water separators 

?? Storm sewers 

J9.2.1.1  Description 
The Ft Wayne IAP (ANG) wastewater collection system operates via a combination of gravity flow 
and force mains and exits the base at one location.  The wastewater collection system consists of 
approximately 340 linear feet of concrete pipe, 1,100 linear feet of reinforced concrete pipe, and 
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5,400 linear feet of vitrified clay pipe.  Pipes range in size from six to twelve inches.  Pipe depth 
ranges from four to twelve feet without tracer wire or warning tape. The system includes five lift 
stations and twelve manholes ranging from eight to twelve feet in depth. Base personnel indicate the 
capacity of the current system is adequate for present and future needs. 

J9.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the Ft 
Wayne IAP (ANG) Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Collection System Ft Wayne IAP (ANG) 

Item Size   Quantity  Unit Approximate Year of 
Construction  

Concrete Pipe (in)    

 6 340 LF 1958 

Vitrified Clay Pipe (in)    

 6 245 LF 1990 

 6 160 LF 1957 

 6 65 LF 1954 

 6 465 LF 1953 

 6 260 LF 1979 

 6 130 LF 1958 

 6 150 LF 1985 

 6 900 LF 1993 

 6 285 LF 1980 

 6 230 LF 1976 

 6 390 LF 1998 

 6 180 LF 1987 

   Force main 6 1970 LF 1993 

Reinforced Concrete Pipe (in)    

 12 710 LF 1990 

 12 350 LF 1953 

Standard Sanitary Sewer Manhole, 4 ft diameter Depth (ft)    

   Brick 8 1 EA 1953 

   Brick 12 1 EA 1953 

   Pre-cast Concrete 8 2 EA 1990 
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Item Size   Quantity  Unit Approximate Year of 
Construction  

   Pre-cast Concrete 8 3 EA 1993 

   Pre-cast Concrete 8 1 EA 1980 

   Pre-cast Concrete 8 1 EA 1976 

   Pre-cast Concrete 8 2 EA 1987 

   Pre-cast Concrete 12 1 EA 1998 

Wastewater Lift/Pump Station     

   Lift Station #1  1 EA 1958 

   Lift Station #2  1 EA 1980 

   Lift Station #3  1 EA 1993 

   Lift Station #4  1 EA 1953 

   Lift Station #5  1 EA 1954 

Wastewater Pump  (HP)    

   Lift Station #1, Grinder submersible 10.5 1 EA 1996 

   Lift Station #2, Grinder submersible 1 2 EA 2000 

   Lift Station #3, Grinder submersible 1.5 2 EA 1993 

   Lift Station #4, Grinder submersible 7.5 2 EA 1990 

   Lift Station #5, Grinder submersible 3.5 2 EA 1996 
Notes: 
LF = Linear Feet  
In = Inches 
FT = Feet  
HP = Horsepower  
EA = Each 

J9.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Ft Wayne IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Ft Wayne IAP (ANG) 
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Description Quantity Location Maker 

None    

J9.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Ft Wayne IAP (ANG) 

Qty Description Remarks 

1 Sanitary Sewer, NO.46096A1610-21-92, 2 sheets AutoCAD Release Version 2000 

J9.3  Specific Service Requirements 
The service requirements for the Ft Wayne IAP (ANG) Wastewater Collection System are as defined 
in the Section C Description/Specifications/Work Statement.   

J9.4  Current Service Arrangement 
?? Current Provider: City of Fort Wayne 

?? Average Annual Efluent (2000): 2,644 kGal  

?? Maximum Monthly Effluent: 436 kGal  (May) 

?? Minimum Monthly Effluent: 90 kGal (November) 

?? A railroad passes through the middle of the installation.  This railroad averages about 34 
trains per day.  The permit for a railroad utility crossing is secured prior to construction 
and is granted by the state Public Service Commission. 

J9.5  Secondary Metering 
The Contractor shall install and calibrate new secondary meters as listed in Table 5. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraphs C.3 and J9.6 below. 

TABLE 5 
New Secondary Meters 
Wastewater Collection System Ft Wayne IAP (ANG) 

Meter Location  Meter Description 

None  

J9.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 
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1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J9.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I:  None. 

J9.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Ft Wayne IAP 
(ANG) boundaries.   

J9.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Ft Wayne IAP (ANG) Wastewater Collection 
System. 

J9.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 6 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 6 
Service Connections and Disconnections 
Wastewater Collection System Ft Wayne IAP (ANG) 

Location  Description 

None  

J9.11  Government Recognized System Deficiencies 
Table 7 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Ft Wayne IAP (ANG) Wastewater Collection System.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
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determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 7 
System De ficiencies 
Wastewater Collection System Ft Wayne IAP (ANG) 

Project Description 

None 

 


